

SE-311

INVITATION FOR MINOR CONSTRUCTION QUOTES

AGENCY/OWNER: SC DDSNPROJECT NAME: Whitten Center Hallet and Sloan Lighting ReplacementPROJECT NUMBER: JTG-2023-111 CONSTRUCTION COST RANGE: \$ 50,000 to \$ 70,000PROJECT LOCATION: Whitten Center, Highway 76, Clinton, SC 29325DESCRIPTION OF PROJECT: Replace ceiling and grid ceiling fixtures with LED FixturesQUOTE DUE DATE: 6/30/23TIME: 2:30 PMAGENCY PROJECT COORDINATOR: Greg AdamsEMAIL: GAdams@ddsn.sc.govTELEPHONE: 803-898-9422DOCUMENTS MAY BE OBTAINED FROM: Greg Adams, GAdams@ddsn.sc.govDOCUMENT DEPOSIT AMOUNT: \$ NA IS DEPOSIT REFUNDABLE Yes No N/A PERFORMANCE BOND REQUIRED? Yes No PAYMENT BOND REQUIRED? Yes No

Contractors must obtain Documents/Plans from the above listed source(s) to be listed as an official plan holder. All written communications with official plan holders & Contractors submitting quotes will be via email or website posting.

PUBLIC NOTICES: All notices (Notice of Award) shall be posted at the following location: SC DDSN, Suite 178, 3440 Harden St. Ext., Columbia, SC, 29203**RIGHT TO PROTEST (SC Code § 11-35-4210) (This only applies to contracts exceeding \$50,000.)**Any actual bidder, offeror, contractor or subcontractor who is aggrieved in connection with this solicitation or the intended award or award of a contract under this solicitation may protest to the State Engineer in accordance with Section 11-35-4210 at: CPO, Office of State Engineer, 1201 Main Street, Suite 600, Columbia, SC 29201. EMAIL: protest-ose@mso.sc.gov*All questions & correspondence concerning this Invitation shall be addressed to the A/E.*A/E NAME: Greg Adams

A/E CONTACT: _____

EMAIL: GAdams@ddsn.sc.govTELEPHONE: 803-898-9422PRE-QUOTE CONFERENCE: Yes No DATE: 6/23/2023 TIME: 10:00 AMPRE-QUOTE PLACE: Admin Building, Whitten Center, Hwy 76, Clinton, SC 29325

QUOTE DELIVERY ADDRESSES:

HAND-DELIVERY:

Attn: Greg Adams3440 Harden St. Ext.Columbia, SC 29203

MAIL SERVICE:

Attn: Same or email GAdams@ddsn.sc.govIS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (Agency MUST check one) Yes No APPROVED BY: 

(OSE Project Manager)

DATE: 06/16/2023